[bookmark: _GoBack]Stow-Munroe Falls High School
East-Lower Dock Renovation
Pre-Bid Meeting MANDATORY, Pre-Construction Meeting for Winning Bid MANDATORY.
Construction Timeline is June 20th-July 15th (19 working days due to Holiday)
Jobsite will be available to contractor(s) 7am to 10pm Monday through Friday except July 4th.
Contractor must supply the following…
· Dumpster for demolition
· Painting Supplies (Actual Primer and Paint Supplied By District)
· Approx. 300ft. of black 4” rubber cove base
· Steel Studs (est.  48 – 12’, 12 – 8’)
· Drywall (est. 32 – 4’x10’ sheets, 4 – 4’x8’ sheets) 5/8”
· Fasteners
· 3 NEW 72” metal double doors (No center moulion), hardware, locks/latches, closure, etc.
· Approx. 1000ft. of ceiling grid/track (2’x4’ Accoustical Ceiling Tiles Supplied by District)
· Wire, Outlet boxes, Outlets, Conduit, etc.
Construction-
1. Walls taken down, walls built back up in as specified configuration.  
2. Doorways relocated and replaced where specified. (6 Total, 3 New Double, 3 Re-Used Single)
3. HVAC Relocated. (cuh-02)
4. New power run to specified locations.  (From Panel cmp)
5. Ceiling grid adjusted/added, and lighting adjusted to account for wall movement.
6. New Ceiling tiles installed, cut if needed.
7. ALL walls prepped and painted, 1 coat primer, 2 coats finish (latex semi-gloss).
8. Wall cove base installed.
9. Area Cleaned.  Dumpster and remaining materials removed.

Attached Cut Sheets for doors, Attached Building Plan.

Flooring not in the scope of work, to remain concrete.

Adjustments to lighting, to be approved by district.

The winning bidder is responsible for any costs and/or workups regarding required permits and/or inspections.
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